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QUALITY ASSURANCE PROVISIONS

DATE: August 2, 2007

P/N: (30003) 1534AS8127

NSN: 531501-221-0824

NOMEN: Pivot, Pin, Hook 30 Inch
CRITICALITY: CSI

DATE OF DETERMINATION: 2/9/2000

APPLICABLE CLAUSES:

I . Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (30003)15344S127 Rev. “J”, it is the Contractors responsibility upon award of
contract to verify and manufacture to the latest revision for all required drawings, details, assemblies
and specification referenced therein...

II. Quality/Inspection Requirements
A. Meets the requirements of MIL-I-45208A, ISO-9001, or equivalent.
. First Article Testing applies. DLA Test facility

B
C. Production Lot Testing applies. DLA Test facility
D. Mandatory Inspection applies.

E. FIT CHECK: As required
III. Supplemental Requirements

A. Meets the requirements of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2), ISO-9001,
or equivalent.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the NADEP via the PCO. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS)/Final Inspection Sheets shall list the characteristics of
each item produced under the contract. The manufacture shall be required to provide certifications
of raw material including castings and forgings. The material source(s) shall be identified and the
documentation shall reference the customer and or contract number. The contractor is responsible
for providing completed IMS/Final Inspection Sheets showing the actual dimensions taken for all
characteristics. Critical Characteristics shall be annotated as such on the IMS sheets

D. Markings shall be IAW MIL-STD-130 latest revision, method and location shall be [AW
drawing.




QUALITY ASSURANCE PROVISIONS (continued)

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be VA/W sampling plan acceptable to the
QAR.

Critical Characteristics; (30003)153448127 Rev. “J”
C. Major and Minor Characteristics

Critical Characteristics:

Zone 3C
Datum-A- .9965/.9975 This surface shall maintain a surface texture of 32 microinch

Zone 3C
Dia .955 ™~ .003 shall be in true position within .004 mmc in relation to datum 4 mmc

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as: fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject item(s) will not be provided by the Government and
is the sole responsibility of the contractor. The foregoing applies notwithstanding amy reference to
such equipment or the furnishing thereof that may be contained in any drawing or referenced
specification.




FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

(30003)1534A8127 Rev. “J”
1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (30003)153445127 Rev. “J”, or to the latest revision and all details and -
specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

C. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s). ‘

D. Dimensional: Verification and certification of 100% dimensional check of the First article
Sample.

E. Review of documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to
those tests, which will demonstrate whether the article(s) comply with contract requirements. The

contractor shall be responsible for providing necessary parts and repair of the First Axticle(s) during
testing.

II. Samples to be submitted for testing:
A. Quantity: 3 ea, one sample shall have part numbers 2415951 and 2416625 umsassembled to
verify dimensions.

B. Estimated Cost: To Be Determined

HI Special Instructions:

A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample
could be refurbished to ready for issue (RFI) condition and provided the samyple has
inspection approval of the cognizant QAR. Sample(s) may be shipped as productiom items
only after all other units required under the contract have been produced and are ready for
shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the: contractor
provides a test coupon that is of the same material and has undergone the sarme special
processes as the First Article test piece. Certification statements for material and processes
will be provided with these test coupons. If coupons are not available a complete set of
Material receiving and inspection reports are required.

D. If applicable one sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.




FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s)
by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First Article point of contact
at the designated test facility. ‘

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA Activity, and the designated
test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE
INSPECTION SAMPLE AND SENT TO:

DLA Test Facility

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to the PCO.




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 ea unit(s) of lot/item one (1) sample shall not have Solid Film
Lube to verify dimensions within 180 calendar days from the date of this contract to:

DLA Test Facility

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE
TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For
First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing

requirements are specified elsewhere in this contract.
B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by
the QAR), and all Certificates of Compliance for material (including chemical analysis), and any
out-sourced process conducted on the First Article Sample(s) and all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the Government.
The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets
all contract requirements for acceptance and was not consumed or destroyed in testing and;
2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) (Continued)

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay. '

G. The contractor is responsible for providing operating and maintenance instructions, spare parts
support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisitioh of materials or components for, or the commencement
of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First
Article approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

I. The contractor shall produce both the First Article and the production quantity at the same facility
and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the DLA Contracting Officer
and to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informiing the contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime
Contractor. An offeror requesting waiver of First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND _ _

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on compliance
with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is based
on waiver of the First Article Approval Requirements, it will be deemed to be based on compliance
with the First Article Approval Requirements.

[1I. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery of
First Article Test unit plus the number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the quality assurance section of
this solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the
alternate delivery schedule he offers to the government.

Offeror's Proposed Altemate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)‘

(30003)15344A5127 Rev. “J”
The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon
the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSIVASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from
each successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during preduction after First Article approval.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a lighted
preservative.

II. The tests to be performed under the Production Lot Sample: testing provisions of the contract are:
A. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (30003)1534AS8127 Rev. “J”, or to the latest revision and
all details and specifications referenced therein.

B. Dimensional Check

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s). '

E. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Samyple(s) to be inspected hereunder shall
also be subjected to those tests, which will demonstrate that the sample(s) comply with
contract requirements.

IIl. Testing Location, Cost and Estimated Lead-Time

A. The contractor is to ship sample(s) and all required! documentation and technical data to:

DLA Test Facility




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) (Cont.)

B. The shipping container marking: “FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER 7

* Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to PCO and
the ACO.

SHIPMENT AND DISTRIBUTION OF SAMPLE(S):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO / ACO and the designated test facility. In addition,
the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets,
First Article Test Report (Signed by the QAR), Certificates of Compliance, including out-
sourced processes conducted, and all technical data associated with the Production Lot
Sample(s) to the testing facility. The envelopes shall be clearly marked, “DO NOT OPEN IN
MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided sample(s)
can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition to the applicable Government Facility.

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc.
within fourteen (14) days prior to shipping. '




PRODUCTION LOT APPROVAL (GOVERNMENT TESTING)

A. The Production Lot Sample(s) shall be: 3 ea

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor to:

DLA Test Facility

2. The samples and shipping container shall be identified by contract number, lot number,
and clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 60 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 90days of the receipt of the samples, the testing facility shall
notify the PCO/ACO of the results of the testing, together with a recommendation for approval or
disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 60 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and
this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all
the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the government:
I) terminate all or any portion of this contract for default; II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Government, or; III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked production lots
in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform to
the requirements of the specification, the contractor shall pay to the government the costs of re-
inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.

G. The contractor must provide material disposition instructions to the Government Testing Facility
for the return of the Production Lot Sample(s).

10




H. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.
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3.SUBTITLE

COMPLETE PROCESS/OPERATIOBI SHEETS
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CERTIFICATION DATA/REPORTS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18. ESTIMATED
 TOTAL PRICE
DI-MISC—80678/T1 N/A DSCP
7.DD250 REQ 9.DIST- STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
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OMB No. 0704-0188
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)
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7. Apply solid film lube per SAE AS 5272
Block 12: First submission to be made upon submission of
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION
IF TESTING IS WAIVED.) testing sample.
15.
TOTAL 00 02 00
G.PREPARED BY H. DATE I. ARPPROVED BY J. DATE
NAVICP-P August 2, 2007 NAVICP-P August 2, 2007
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM

FOR GOVERNMENT PERSONNEL

Item A. Seif-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; T™ - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.

Item D. Enter name of systemVitem being acquired that data will support.

Jtem E. Self-explanatory (to be filled in after contract award) '

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authrority‘

Item J. Date CDRL was approved

[tem 1. See DoD FAR Supplement Subpart 4 71 for proper numbering. v

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data [tem Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements :

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

ltem 9. For technical data, specify requirement for contractor to mark the appropriate distribution
statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data itemns are to be delivered

Item 11. Specify as-of date of data item, when z;pplicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14, Enter addressees and number of draf/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of drafV/final copies to be delivered
Item 16. Use for additional clarifying information for itemns ! through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the followimg groups of effort in
developing estimated prices for each data item listed on the DD Forrm 1423

a. Group I. Definition - Data which is not otherwise essential o the contractorc performance
of the primary contracted effort (production development, testing, asnd administration) but which
is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those::applicable to preparing and
assembling the data item in conformance with Government requiresnents, and the administration
and other expenses related to reproducing and delivering such data sitems to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to.wonform to Govermment
requirements with regard to depth of content, format, frequency of submittal, preparation, control,
or quality of the data item.

Estimated Price - Costs to be included under Group 11 are thosee incwrred over and abave the
cost of the essential data item without conforming to Government mequirement, and the
administrative and other expenses related to reproducing and delivesring such data item to the
Government.

c. Group III. Definition - Data which the contractor must devellop for his intemal use in
performance of the primary contracted effort and does not require amy substantial change to
conform to Government requirements with regard to depth of coutemt, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I1I are the @administrative and other
expenses related to reproducing and delivering such data item to the: Government.

d. Group IV Definition - Data which is developed by the contrasctor as part of his normal
operating procedures and his effort in supplying these data to the Gevermiment is minimal

Estimated Price - Group IV items should normally be shown om the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion wf the total price which i s
estimated to be attributable to the production development for the Giovernment of that items of
data. These estimated data prices shall be developed only from those costs which will be incurred
as a direct result of the requirement to supply the data, over and abasve those costs which would
otherwise be incurred in performance of the contract if not data were required. The estimated
data prices shall not include any amount for rights in data. The Govzernment s right to use the
data shall be governed by the pertinent provisions of the contract




